GOVERNMENT OF WEST BENGAL
Office of the Block Development Officer,
Kalimpong-| Dev.Block
P.O-Kalimpong,Dist-Darjeeling
Phone No0:03552-255640

NOTICE INVITING e-tender

NOTICE INVITING ELECTRONIC TENDER No- BDO/KPG-1/eNIT 01/2014-15,
The separate tenders are invited by the undersigned for the work mentioned in the table below through

electronic tendering(e-tendering). The intending tenderers may visit Website-WWW.darjeeling.gov.in for the tender

notice & other details.But submission of bid will be through the web-site www.wbtenders.gov.in only.

Dt.16/10/2014

SI.No Name of work Amount Earnest Cost of Period of Eligibility
put to money(In tender completion of
tender(in Rs.) documents(in contractor
Rs.) Rs.)

1 The Proposed construction of Double Experience
storied building inrespect of BLLRO of similar
Kalimpong-| Dev.Block. nature of

4380259.00 2.5% NIL 6 months | works 40%
of
estimated
amount

For e-tendering, intending tenderer may download the tender document from the said website directly with
the help of digital signature certificate. Necessary Earnest money(where required) shall be deposited by the
intending tenderers by way of DCR/NSC/Bankers Cheque in favour of the Block Development
Officer,Kalimpong-| Dev. and the same should be documented for e-tendering & virus free scanned copies be
uploaded.
The Earnest money deposit in the form of DCR/NSC/Bankers Cheque etc. Will be received by

Sri/Smt

working days.
Properly Indexed & self-attested documents & duly digitally signed of both the Technical Bid and the

Financial Bid should be concurrently submitted in the Website mentioned above as per time schedule
given below.

Eligibility criteria for participation in tender:

i)

i)

iii)

, Kalimpong-l Development Block ,during office hours on

The prospective tenderer as a primary agency, should have satisfactorily completed at least one
work of similar nature for a magnitude of 60% of amount of amount put to tender under the State
Government or its undertaking or the Central Government or its undertaking or any Statutory Body

during the last 3(three) years from the date of issue of this Notice.

Technical Bid Documents should be accompanied with copies of tenderer’s Pan Card, Professional
Tax Receipt/Challen for the current year, VAT Registration Certificate(if any).
Registered Co-Operative Societies of Unemployed Engineers and Diploma-Holders in Engineering
are required to furnish valid Bye Law. Latest Audit Report, Valid Clearance Certificate from Assistant
Registrar of Co-Operative Societies for the year 2012-13 along with other relevant supporting

papers.

A Company shall furnish the Article of Association and Memorandum.
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v) The partnership firm is requested to furnish copy of Registered Partnership Deed.

Payment of bill on its production will be made after successful execution of the work subject to availability of
fund and no claim, whatsoever, will be entertained for any delay of payment. No escalation charge will be
entertained against any N.I.T/any accepted tender.

Deduction of Income Tax, V.A.T.(if required), Construction workers’ Welfare Cess, etc. Will be made at
source in accordance with the existing rules/orders.

Neither any Mobilization Advance nor any Secured Advance will be allowed.

The Contractor shall have to arrange nearest to the work site, required land for installation of plant
&machineries (specified for each awarded work), storing of materials, provision of labour shed & laboratory
etc. At his own cost and responsibility.

Bids shall remain valid for a period of 365(Three hundred sixty five) days from the date of opening of
Financial Bid. If the bidders withdraw the bid during the period of bid validity the earnest money as
deposited will be forfeited forthwith assigning any reason thereof. No interest on the deposited Earnest
Money shall be allowed if the said bid is cancelled.

Date and time Schedule:

10.

11.

12.

13.

14

15

SI.No Particulars Date and Time

1 Date of Uploading of NIT documents(On line) 16.10.2014 from 5:00PM

2 Start date of downloading of documents(online) 16.10.2014 from 5:00p.m.
3 Last date of downloading of documents(online) 07.11.2014 upto 6:55 p.m.
4 Start date of submission of bid(online) 16.10.2014 from 5:30 p.m.
5 Last date of submission of bid(online) 07.11.2014 upto 6:55 p.m.
6 Last date of submission of Original Copies for the EMD & 10.11.2014 upto 4:00 p.m.

Cost of Tender form(off line)

7 Opening date of Technical Bid(online) 11.11.2014 at 11:00 a.m.
8 Date and time for Technical Evaluation(online) 13.11.2014 at 11:00 a.m.

9 Opening date of Financial Bid(online) 13.11.2014 at 12:00 noon.
10 Date and time for Financial Evaluation(online) 13.11.2014 at 1:00 p.m

Financial bids of those tenderers who qualify in technical bid will only be opened. Dates, if changed, due to
un-avoidable circumstances, will be published in the said websites and the office notice board only without
any individual intimation.

A tenderer may visit the site of works and its surroundings on his own cost in order to prepare bid for its
submission.

No cost of bidding shall be reimbursable by the Office of the Block Development Officer, Kalimpong-I.
Authority may accept or reject any tender a without asigning any reason, whatsoever,and is not liable for
any cost that might that have incurred by a Bid der.

Refund of EMD: The Earnest Money of all unsuccessful Tenderers will be refunded through on receipt of
application from the Tenderer from the Office of the Block Development Officer, Kalimpong-I.

The Earnest Money deposited by a successful Tenderer will be converted into Security deposit and
the balance amount for security deposit@7.5% of the bill value will be deducted from the Bill at the
time of payment to retain 10% of bill value of the total work done (final bill value) to from Security
Money for performance of work. No interest on Security Deposit will be paid by the tender accepting
authority.

The willing tenderers may remain present at the time of Opening of Tender.
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16

17

18

19

The Block Development Officer, Kalimpong-| reserves the right to cancel the N.I.T. due to unavoidable
circumstances and no claim in this respect will be entertained.

A Tenderer’s bid will be out rightly rejected with a forfeiture of his earnest money if it comes to the notice of
the tender inviting authority during scrutiny that the credential or any other papers of a tenderer are
manufactured/fabricated,etc.

The Tender Inviting Authority may verify the original credential & other original documents of the lowest
tender, if found necessary, before issuance of the work order and the work order will not be issued in favour
of the tenderer if it is found on verification that such document submitted by him is either manufactured or
fabricated,etc.

A clause stated in the later notification will supersede the corresponding one mentioned in farmer
notification in the following sequence:-

a) Tender Form as prescribed.
b) NIT.

) Special terms & conditions.
d) Technical bid.

e) Financial bid.

20 Evaluation of Technical Bid & Financial Bids will be held at the Chamber of the Block
Development Officer, Kalimpong-I as mentioned in Para No.09 in Page No.2 of this NIE-T
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INSTRUCTION TO BIDDERS

General Guidance for e-Tendering: Instructions/ Guidelines for electronic submission of the
tenders have been annexed for guidance/assistance of the tenderers to participate in e-tendering.
Registration of Tenderer: Any Tenderer willing to participate in e-Tendering will have to get himself
enrolled & registered with the government e-procurement system by logging on to

http:/etender.wb.nic.in. The tenderer is to click on the link for e-tendering site as given on the web
portal.

Digital Signature Certificate(DSC):For submission of tenders, each tenderer is required to obtain a
Digital Signature Certificate(DSC) from the approved service provider of the National Informatics
Centre(NIC) on payment of requisite amount, the details of which are available at the web site.

A tenderer can search & download NIT & tender documents electronically, the only mode of
collection of tender documents, from computers once he logs on to the website using Digital
Signature Certificate.

Submission of Tenders: General process of submission:-

Both the Technical bid and the Financial bid in separate folders will have to be submitted online in
the website at a time for each work before the notified date & time using the Digital Signature
Certificate(DSC) and virus scanned and duly digitally signed copies of documents should also be
uploaded in the website(These documents will get encrypted i.e. transformed into non- readable
formats).

COVER"”A”

(Technical Bid should contain scanned copies of the followings in one cover)

l. Scanned copy of trade license.

Il. Scanned copy of Bank Draft/NSC/Bankers Cheque towards earnest money(E.M.D) and as
prescribed in the N.I.T. against each of works in favour of the Block Development Officer,
Kalimpong-I.

Il. Scanned copy of proper Credential Certificate in form of completion Certificate/Payment
Certificate of at least one work of similar nature having a magnitude of (forty) percent of the
amount put to tender under the State Government or its undertaking or the Central
Government or its undertaking or any Statutory Body during the last (Three) years from the
date of issue of this Notice.

V. Scanned copies of Professional Tax(PT) Deposit Receipt/Challan for the financial year-2014-
15,the I.T. PAN Card,the VAT Registration Certificate(if any).
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VI.

VII.

VIII.

Scanned copy of Registration Certificate under the Companies Act. (if applicable).

Scanned copy of Registered Deed of Partnership Firm/Article of Association &
Memorandum(if applicable).

Scanned copy of Power of Attorney (for Partnership Firm/ Private Limited Company, if
applicable).

Scanned copy of upto date “No Objection Certificate” issued by the Assistant Registrar of
Co-Operative Societies (ARCS),(if applicable).

An Engg.Co-Operative Society,if not categorically mentioned in NIT,will have to submit
credential as mentioned in VVV above and is exempted from deposit of Earnest Money only.
N.B: Original copies of all documents have to be produced on demand for checking otherwise
tender will summarily be rejected.

COVER”B”
Financial Bid

The financial proposal should contain the following documents in one cover(folder) i.e. The
Contractor is to quote the rate(percentage Above/Below/At Par) online through computer
in the space marked for quoting rate in Bill of quantities(BOQ),only downloaded copies of
the above documents are to be uploaded virus scanned & Digitally Signed by the Contractor.

Rejection of BID:
The Employer(Tender Accepting Authority)reserves the right to accept or reject any Bid and

to cancel the Bidding process and reject all Bids at any time prior to the award of contract
without thereby incurring any liability to the affected Bidder or any obligation to inform the
affected Bidder or Bidders of the ground for Employer’s(Tender Accepting Authority) action.

Tender Selection Committee:-

i) The Committee will act for recommendation of technically and subsequently
financially qualified bidders.

ii) Intending Tenderers may remain present during Scrutiny of Technical & Financial
Bids. Technical Bids will be opened first and the defective tender will summarily be
rejected.

Sd/-
Block Development Officer
Kalimpong-l Development Block
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Memo.No :924/GEN/Kpg-1 /2014-15 Date:16/10/2014

Copy forwarded for information to:-

The District Magistrate, Darjeeling(General Section) with a request for its display in his
Office Notice Board.

The Sub-Divisional Officer,Kalimpong with a request for its display in his Office Notice
Board.

The District Planning Officer, Darjeeling with a request for its display in his Office Notice
Board.

The Joint Block Development Officer, Kalimpong-I Development Block with a request to
remain present at the time of opening of e-tender positively and take steps for
preparation of bid evaluation sheet.

The SAE(BPC), Kalimpong-| Development Block with a request to remain present at the
time of opening of e-tender positively and take steps for preparation of bid evaluation
sheet.

6-16 The Administrator, Kalimpong-I /Bhalukhop/Bong/Dr.G.homes/Dungra/Kaffer-

17

18
19

Kaneybong/Lower
Echhey/Nimbong/Pabringtar/Pudung/Samalbong/Samthar/Seokbir/Sindebong/Tashi
ding/Teesta/Upper Echhey/ Yangmakum Gram Panchayat for information and also
with a request to display in his notice board.

Sri. Rupen Lepcha,Data Operator, Kalimpong-I Development Block with a request to
take all steps for uploading this notice in the websites and to take steps in
consultation with the undersigned for downloading during opening of
tender{(downloading for evaluation of NI e-tender,B.0.Q.(signed copy)} &
submission of hard copies to the undersigned for finalization of tender. Utmost care
should be taken as per norms & any query regarding web site vision or any other
matter related to web publication be instantly attended to.

Office Notice Board copy for display.

Case-file copy.

Sd/-
Block Development Officer
Kalimpong-| Development Block
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C-2

C-4

C-6

C-7

Special terms and conditions

General:

Unless otherwise stipulated, all the works are to be done as per general conditions and general
specifications as mentioned in the SOR specification of the relevant State Government
Department,Discrepancy,if any,found in the arithmetical calculation in B.0.Q. s hould be brought to
the notice of the SAE(BPC), Kalimpong-| Development Block before execution of work.

Definition of BDO and Department:

The word ”“BDO” means the Block Development Officer.The word”Department” appearing
anywhere in the tender document means Office of the Block Development Officer, Kalimpong-lI.
Terms & conditions in extended period:

The extended time for completion of work allowed by the Block Development Officer, Kalimpong-|
for cogent reasons will automatically revalidate the tender to the extended period with all the same
terms and conditions.

Co-Operation with other agencies and damages and safety of road users:

All works are to be carried out in close co-operation with the Department, any other contractor or
contractors working in the area of work. The work should also be carried out with due regard to the
convenience of the road users and occupants of the adjacent locality and precautions must be
taken to guard against any chances of injury or accidents to workers, road users, occupants of the
adjacent locality etc. Any damage to any property due to the negligence of the contractor ,in the
opinion of the Block Development Officer/Engineer-in-charge, will have to be repaired promptly by
the contractor at his own cost and expenses subject to the direction and satisfaction of the Block
Development Officer/Engineer-in-charge.

Transportation arrangement:

The contractor shall arrange for all means of transport including railway wagons required for
carriage and supply of materials and also the materials required for the construction work. The
Department may grant necessary certificates, if required, for booking of railway wagons etc. So as
to avoid to hamper of work and no claim whatever on this ground will be entertained under any
circumstances. Alternatively, the contractor will have to depend on transport of materials by road
as necessary to complete the work without claiming any extra payment from department in this
regard. The contractor must consider this aspect while quoting rate.

Contractor’s Site Office:

The contractor shall have an office adjacent to the worksite as may be approved by the Engineer-in-
charge where all directions and notice of any kind whatsoever, which the Engineer-in-charge or his
representative may desire to give to the contractor in connection with the contract, may be left or
sent by post to such office or delivered to the contractor’s authorised agent or representative and
such intimation to a contractor at the site office shall be deemed to have been duly served upon
the contractor.

Incidental and other charges:

The cost of all materials, hire charges of tools and plants, royalty on minor minerals/road
materials(if any), electricity and other charges of statutory local bodies, ferry charges, toll charges,
loading and unloading charges, handling charges, overhead charges etc. Inclusive of Sales
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C-8

a)
b)

c)

C-10

C-11

Tax(Central and/or State), Income Tax, Octroi Duty/Terminal Tax, Turnover Tax, VAT etc. Shall be
deemed to have been covered by the rates quoted by a contractor . All other charges for the
execution of the specified work, including supply of materials and related carriage, complete or
finished in all respect should be to the entire satisfaction of the Engineer-in-charge of the work. No
extra claim in this regard beyond the specified rate as per work schedule, whatsoever, in this
respect will be entertained.

Authorised Representative of Contractor:

The contractor shall not assign the agreement or sublet any portion of the work. The contractor,
may however, appoint an authorised representative in respect of one or more of the following
purposes only.

General day to day management of work.

To give requisition for Departmental materials, tools, & Plants etc. To receive the same and sign
hand receipts thereof.

To attend measurements when taken by the Departmental Officers and sign the records of such
measurements which will be taken as token of acceptance by the contractor. The selection of the
authorised representative shall be subject to the prior approval of the Block Development Officer
concerned and the contractor shall in writing seeks such approval of the Block Development Officer
giving therein the name of work, Tender No.,the name, Address and the specimen signature of the
representative he wants to appoint and specific purpose as specified here-in-above, which the
representative will be authorized for, Even after first approval, the Block Development Officer may
issue at any subsequent date, revise directions about such authorized representative and the
contractor shall be bound to abide by such direction. The Block Development Officer shall not be
bound to assign any reason for his revised directions. Any notice, correspondence etc. Issued to the
authorized representative or left at his address, will be deemed to have been issued to the
contractor.

Contractor’s Godown

The contractor must provide suitable godowns with sufficient capacity for cement and other
materials at the site of work. No separate payment will be made for these godowns or for the store
yard. Cement and other materials found to have been damaged shall be rejected with a direction to
remove these from the site by the contractor on his own cost as per direction of the Engineer-in-
charge.

Arrangement of Land:

The contractor will arrange land for installation of his Plants and Machineries, his godown, store
yard, labour camp etc. At his own cost for execution of the work. Departmental land, if available,
may be spread for the purpose on usual charges as fixed by the competent Authority.

The contractor shall clear and remove on completion of work and shed, huts etc. Which he might
have erected in land. If after such use, the contractor fails to clear the land, the Engineer-in-charge
will arrange to remove those installation and adequate recovery will be made from the dues of the
contractor.

Sundry Materials:

The contractor must erect temporary pillars, master pillars etc. As may be required in suitable
places as directed by the Engineer-in-charge at his own cost before starting and during the work by
which the departmental staff will check levels layout of different works and fix up alignment and
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C-12

d)

C-13

C-14

C-15

the contractor shall have to maintain and protect the same till completion of the work. All
machineries and equipments like Level Machine, Staff, Theodalite etc. and other sundry materials
like pegs, strings, nail flakes instruments etc. and also skilled labour required for setting out the
levels for laying out difference structures and alignment shall also be supplied by the contractor as
per direction of Engineer-in-charge at his own cost without any extra claim towards the
department.

Supplementary/Additional Items of works:

Notwithstanding the provisions made in the related printed tender form any items of the work
which can be legitimately be considered as not stipulated in the specific price schedule of probable
items of work but has become necessary as a reasonable contingent item during actual execution of
work will have to be done by the contractor, if so directed by the Block Development
Officer/Engineer-in-charge and the rates will be fixed in the manner as started below:-

Rate of Supplementary items shall be analyzed in the 1% instant extended possible from the rates of
the allied items of work appearing in the tender schedule.

Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the
allied items of work appearing in the Department schedule of rates of probable items of work
forming part of tender document rates for the working area enforce at the time of N.I.T.

In case, addition items do not appear in the above Department Schedule of rates, such items for the
works shall be paid at the rates entered in the Department Schedule of Rates for the working area
enforce at the time of N.I.T.

If the rates of the supplementary items cannot be computed even after applications of clauses
stated above, the same shall be determined by analyses from market rates of materials, labour and
carriagecost prevailing at the time of execution of such items work. Profit and overhead
charges(both together)at 10(ten)percent will be allowed only; the contractual percentage will not
be applicable.Unbalanced market rates shall never be allowed contractual percentage shall only be
applicable with regard to the portions of the analysis based on clauses(a), (b), (c), & (d) stated
above only. It may be noted that the cases of supplementary items of claim shall not be entertained
unless supported by entries in the Work Order Book or any written order from the tender accepting
authority.

Covered up works:

When one item of work is to be covered up by another item of work the latter item shall not be
done before the formal item has been measure up and has been inspected by the Block
Development Officer/Engineer-in-charge or the authorised representative of the Block
Development Officer and order given by him for proceeding with the latter item of work. When
however, this is not possible for practical reasons, the Sub-Assistant Engineer may do this
inspection in respect of minor works and issue order regarding the latter item.

Approval of Sample:

Samples of all materials to be supplied by the contractor and to be used in the work shall have to
be approved by the Engineer-in-charge and checking the quality of such materials shall have to be
done by the concerned Department or as directed by Engineer-in-charge prior to utilisation in the
work.

Water and energy:

The contractor shall have to arrange on his own cost, required energy for operation of equipments
and machineries, for operating of pumping set, illuminating work site, office etc. That may be
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C-16

C-17

C-18

C-19

C-20

necessary in difference stages of execution of work. No facility of any sort will be provided for
utilisation of the departmental sources of energy existing at site of work.Arrangement for obtaining
water for the work should also be made by the contractor at his own cost. All cost for getting
energy and /or for any purpose whatsoever will have to be borne by the contractor for which no
claim will beentertained. All materials, tools and plants and all labour (skilled and unskilled)
including their housing,water supply,sanitation, light,procurement of food for contractors staff &
crews, medical aids etc. Are to be arranged for by the contractor at his own cost. The cost for
transportation of labour, materials and all other incidental items as required for work shall also
have to be borne by the Contractor without any extra claim from department.

Road opened to traffic:

It should be clearly understood that the contractor will be responsible to keep the road open to all
kinds of traffic during execution of the work. The work should be so arranged and the programme
of work must be so adjusted as not disturb the smooth flow of road traffic in any way. If necessary
diversion road should be provided and maintained by the contractor at his own cost for the entire
period of work, if not separately provided in the tender. The contractor should take all necessary
precautions including guarding,lighting and barricading as necessary, to guard against the chances
of injury or accident to the road user and traffic and ferry users during execution of the work for
which nothing extra will be paid except otherwise mentioned in specific price schedule.
TheContractor will also indemnify the Department against consequences of any such obligations,
Suitable road sign as and where necessary should be provided by the contractor at his own cost as
per direction of the Block Development Officer/Engineer-in-charge and shall also be maintained till
the completion of the work.Road barriers with red light at night are to be placed where the existing
surface is disturbed with proper road signs. All these shall be done at the cost of the contractor
without any extra claim towards department.

Drawings:

All works shall be carried out in conformity with the drawings supplied by this Department. The
contractor shall have to carry out all the works accordingly to the departmental General
Arrangement Drawing and Detail working Drawing to be supplied by the Department from time to
time.

Serviceable materials:

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-
charge)obtained during dismantling of existing structure/roads and handing over the same to the
Engineer-in-charge of work of this Department lies with the contractor and nothing will be paid on
this account. In case of any loss or damage of serviceable materials prior to handing over the same
to this Department, full value will be recover from the contractor’s bill at rates as will be assessed
by the Block Development Officer/Engineer-in-charge.

Unserviceable Materials:

The contractor shall remove all unserviceable materials, obtained during execution at place as
directed. The contractor shall dressed up and clear the work site after completion of work as per
direction of the Block Development Officer/Engineer-in-charge. No extra payment will be made on
this account.

loss or damage Contractor’s risk for:
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C-21

C-22

C-23

C-24

C-25

C-26

All risk on account of railway or road carriage or carriage by boat including loss or damage of
vehicles,boats, barges, materials or labour, if any, will have to be borne by the contractor without
any extra claim towards department.

Idle labour & additional cost:

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional

establishment cost, cost of Toll and hire and labour charges of tools and plants,railway freight etc.

Would be entertained under any circumstances.

Charges and fees payable by contractor:

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or
by-law of any local or other statutory authority which may be applicable to the works and shall
keep the department against all penalties and liabilities of every kinds for breach of such statute
regulation or law.

b) The contractor shall save, harmless and indemnify the department from and against all
claims,demands,suit and proceedings for or an account of infringement of any patent
rights,design,trade mark of name of other protected write in respect of any constructional
plant,machine,work materials thing or process used for or in connection with works or
temporary works or any of them.

Issue of Departmental Tools and Plants:

All Tools and Plants required for the work will have to be supplied by the Contractor at his own

cost. All cost of fuel and stores for proper running of the Tools and Plants must be borne by the

Contractor.

Realization of Departmental Claims:

Any sum of money due and payable to the contractor(including security deposit returnable to him)

under this contract may be appropriated by the Government and set off against any claim of

Government for the payment of sum of money arising out of this contract or under any other

contract made by the contractor with the Government.

Compliance of different Acts:

The Contractor shall comply with the provisions of the Apprentices Act,1961, Minimum Wages

Act,1848. Contract Labour(regulation and abolition)Act,1970 and the rules and orders issued

hereunder from time to time. If he fails to do so, Engineer-in-charge or of the concerned Authority

may at his discretions, take necessary measure over the contract. The Contractor shall also make
himself for any pecuniary liabilities arising out on account of any violation of the provision of the

Act(s). The contractor must obtain necessary certificate and license from the concerned Registering

Office under the Contract Labour(Regulation & Abolition)Act,1970. The Contractor shall be bound

to furnish the Engineer-in-charge all the returns,particulars or date s are called for from time to

time in connection with implementation of the provisions of the above Acts and Rules and timely
submission of the same, failing which the contractor will be liable for breach of contract and the

Engineer-in-charge may at his discretion take necessary measures over the contract.

Safety, Security and protection of the Environment

The contractor shall throughout the execution and completion of the works and the remedying of

any defects therein:

a) Have full regard for the safety of all persons and the works (so far as the same are not
completed or occupied by the department)
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C-27

C-28

C-29

C-30

b) Provide and maintain at his own cost all lights,guards,fencing, warning signs and watching,when
and where necessary or required by the Engineer-in-charge for the protection of the works or
for the safety and convenience of the public or others.

c) Take all reasonable steps to protect the environment on and off the Site and to avoid damage
or nuisance to persons or to property of the public or others resulting from pollution, noise or
other causes arising as a consequence of his methods of operation.

d) Ensure that all lights provided by the contractor shall be screened so as not to interfere with
any signal light of the railways or with any traffic or signal lights of any local or other authority.

Commencement of work:
The work must be taken up within the date as stipulated in the work order and completed in all
respects within the period specified in notice inviting Tender.
Programme of work:
Before actual commencement of work the contractor shall submit a programme of construction of
work with methodology clearly showing the required materials, men and equipment. The
contractor will submit a programme of construction in the pattern of Bar Chart or Critical Path
Method and a time table divided into four equal periods of progress of work to complete the work
within the specific period for approval of the Engineer-in-charge who reserves the right to make
addition,alterations and substitutions to such programme in consultation with the contractor and
such approved programme shall be adhered to by the contractor unless the same is subsequently
found impracticable in part or full in the opinion of the Engineer-in-charge and is modified by him.
The contractor must pray in writing showing sufficient reasons therein for modification of
programme. The conditions laid down in cluase2 of the printed tender form regarding the division
of total period and progress to work and the time table there for as provided in the said clause shall
be deemed to havebeen sufficiently complied with the actual progress of work and does not fall
short of the progress laid down in the approved time table for one fourth, half and three fourth of
time allowed for the work.
Setting out of the work:
The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position,levels,dimensions and alignments of all parts of work,if any rectification
or adjustment becomes necessary the contractor shall have to do the same at his own cost
according to the direction of the Engineer-in-charge. During progress of work,if any error appears
or arises in respect of position,level,dimensions or alignment of any pray of the work contractor
shall at his own cost rectify such defects to the satisfaction of the Engineer-in-charge. Any setting
out that maybe done or checked by either of them shall not in any way relieve the contractor from
their responsibility for correctness and rectification thereof.
Precautions during works:
The contractor shall carefully execute the work without disturbing or damaging underground or
overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case
disturbances of service utilities is foundunavoidable the matter should immediately be brought to
the notice of the Engineer-in-charge and necessary precautionary measures as would be directed
by the Engineer-in-charge shall be carried out at the cost and expenses of the contractor. If the
service utilities are damaged or disturbed in any way by the contractor during execution of the
work , the cost of rectification or restoration of damages as would be fixed by the Engineer-in-
charge concerned will be recovered from the contractor.

Page 12 of 15



C-31

C-32

C-33

C-34

C-35

C-35

C-36

C-37

C-38

Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the
contract and also as per M.O.R.T.& H’s specification for Road and Bridge works(latest Revision) and
relevant IS codes and the Engineer-in-charge reserves the right to test,examine and measure the
materials/workmanship direct at the place of manufacture. Fabrication or at the site of work or any
suitable place. The contractor shall provide suchassistance,instrument,machine, labour and
materials as the Engineer-in-charge may require for examining, measuring,and testing the works
and quality, weight or quantity of materials used and shall supplysamples for testing as may be
selected and required by the Engineer-in-charge without any extra cost. Besidesthis, he will carry
out tests from outside Laboratory as per instruction of Engineer-in-charge. The cost of all such tests
shall be borne by the agency and that must be considered during quoting rate.

Timely completion of work:

All the supply and the work must have to be completed in all respects within the time specified in
notice inviting Tender from the date of commencement as mentioned in work order. Time for
completion as specified in the tender shall be deemed to be the essence of the contract.
Procurement of materials:

All materials required to complete execution of the work shall be supplied by the contractor after
procurement from authorized and approved source.

Rejection of materials:

All materials brought to the site must be approved by the Engineer-in-charge. Rejected materials
must be removed by the contractor from the site within 24 hours of the issue of order to that
effect. In case of non-compliance of such order, the Engineer-in-charge shall have the authority to
cause such removal at the cost and expense of the contractor and the contractor shall not be
entitled to claim for loss or damage of that account.

Implied elements of work in items:

Except of such items as are included in the specific priced schedule of probable items and
proximate quantities no separate charges shall be paid for traffic control Measures, shoring,
shuttering, watering, curing etc. And the rates of respective items or works are to be deemed as
inclusive of the same.

Damaged cement:

Any cement lying at contractor’s custody which is found at the time of use to have been damaged
shall be rejected and must immediately be removed from the site by the contractor or disposed of
as directed by Engineer-in-charge at the costs and expenses of the contractor.

Issue of Departmental Materials:

Departmental materials will not be issued under any circumstances.

Force Closure:

In case of force closure or abandonment of the works by the Department the contractor will be
eligible to be paid for the finished work and reimbursement of expenses actually incurred but not
for any losses.

Tender Rate:

The contractor should note that the tender is strictly based on the rates quoted by the contractor
on the priced schedule of probable items of work. The quantities for various other items of works
as shown in the priced schedule of probable items of works are based on the drawing and design
prepared by the Department. If variations become necessary due to design consideration ands per
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C-39

C-40

C-40-1

C-40-2

C-40-3

C-40-4

C-40-5

C-40-6

C-40-7

C-40-8

C-41

C-42

C-43

actual site conditions, those have to be done by the contractor at the time of execution at the rate
prescribed in the tender condition. No conditional rate will be allowed in any case.
Delay due to modification of drawing and design:
The contractor shall not be entitled for any compensation for any loss due to delays arising out of
modification of the drawing, addition and alterations of specifications.
Additional Conditions:
A few additional conditions under special terms and conditions:
rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable
& unserviceable)earth, rubbish, materials etc. As per direction of the Engineer-in-charge.
Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax, Octroi and all other
duties, if ant.
The contractor is to display caution board maintaining I.R.C. norms at his own cost as per
direction of Engineer-in-charge.
Deep excavation of trenches and left out for days shall be avoided>
Labour welfare Cess will be deducted @1(one) % of gross bill value as per rule.
The whole work will have to be executed as per Departmental drawings available in this
connection at the tender rate.
Income Tax will be deducted from each bill of the contractor as per applicable rate and rules
in force.
In accordance with the West Bengal Taxation Laws(amendment) Ordinance,1993 amending
the West Bengal Finance (Sales Tax)Act,1994 necessary S.T./VAT will be deducted as per
rate in force from the Bill in addition to other deduction as per extent rules.
Refund of Security Deposit:
In respect of successful tenderers, the earnest money on acceptance of the tenders shall be
converted as a part of security deposit (total security Deposit-10%) . Balance part of security
Deposit will be deducted from each bill so as to make the total amount of security
equivalent to 10(ten) % of the total value of work so executed and the same will be released
after one year from the date of completion of the work on due satisfaction of the E.I.C.
Earnest money deposited by an unsuccessful tenderers will be refunded on application to
the Block Development Officer.
Defect Liability Period:
Defect Liability Period for all the work is one year and will be calculated from the date of
completion of the whole work.
Specification of Work, Methodology:
Specification and methodology of works shall be as given in the Specification of Rural Roads
of MORD and other relevant IRC & IS codes.

Sd/-
Block Development Officer
Kalimpong-| Development Block
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