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GOVERNMENT OF WEST BENGAL 

OFFICE OF THE BLOCK DEVELOPMENT OFFICER 

MIRIK: DARJEELING 
WARD. NO. 03, THANALINE,P.O/P.S - MIRIK 
Tel/Fax-0354-2243242.e-mail bdomirik2@gmail.com 

-------------------------------------------------------------------------------------------- 

NOTICE INVITING e-TENDER 
NOTICE INVITING ELECTRONIC TENDER No. 04/BDO (MRK)/BADP/2020’,  Dt: 28.01.2020 (1

st
  Call) 

Separate tenders is invited by the undersigned for the work mentioned in the table below through electronic tendering 

(e-tendering). The intending tenderers may visit Website – www.darjeeling.gov.in for the tender notice & other 

details. But submission of bid will be through the web site www.wbtenders.gov.in only. 

Sl. 
No. 

Name of the work 
Amount put to 

tender 
(In Rs.) 

Cost of 
Tender 
Form 

Earnest 
Money (In 

Rs.) 

Period of 
Completio

n 

E
lig

ib
ili

ty
 o

f 

C
o

n
tr

ac
to

r.
 

1 2 3  4 5 6 

1. CONST OF JEEPABLE 
ROAD FROM 
MURMAH MAIN ROAD 
GD TO PLAYGROUND 
TANKI DARA UNDER 
MIRIK DEV BLOCK 

Rs. 8,61,790.17/- 
(Rupees  eight 
lakhs sixty one 
thousand seven 
hundred ninety 
and paise 
seventeen) only 

Rs. 2,200/- 
(Rupees 
two 
thousand 
and two 
hundred) 
only 

Rs. 17,300/- 
(Rupees 

seventeen 
thousand 
and three 
hundred) 

only 

90 (Ninety) 
Days 

Resourceful bonafide contractors 
having 40% credential in single work 
order within last five years of similar 
nature of work. 

2. CONST OF JEEPABLE 
ROAD AT LOWER 
SOURENI BUSTY  
SIRUPALI  GAON AND 
UPPER MANJU TG 
GAON UNDER MIRIK 
DEV BLOCK 

Rs. 8,81,059.68/- 
(Rupees eight 
lakhs eighty one 
thousand fifty 
nine and paise 
sixty eight) only 

Rs. 2,200/- 
(Rupees 
two 
thousand 
and two 
hundred) 
only 

Rs. 17,700/- 
(Rupees 

seventeen 
thousand 
and seven 
hundred) 

only 

90 (Ninety) 
Days 

Resourceful bonafide contractors 
having 40% credential in single work 
order within last five years of similar 
nature of work. 

3. CONST OF DRINKING 
WATER 
CONSERVATION AND 
DISTRIBUTION 
SYSTEM AT 12 NO  
AND TALLO LINE 
SINGBULLI GAON 
UNDER MIRIK DEV 
BLOCK 

Rs. 8,58,801.31- 
(Rupees eight 
lakhs fifty eight 
thousand eight 
hundred one and 
paise thirty one) 
only 

Rs. 2,200/- 
(Rupees 
two 
thousand 
and two 
hundred) 
only 

Rs. 17,200/- 
(Rupees 

seventeen 
thousand 
and two 

hundred) 
only 

90 (Ninety) 
Days 

Resourceful bonafide contractors 
having 40% credential in single work 
order within last five years of similar 
nature of work. 

4. CONST OF DRINKING 
WATER 
CONSERVATION AND 
DISTRIBUTION 
SYSTEM AT LOWER 
BISACRE LAMVERAY 
GAON UNDER MIRIK 
DEV BLOCK 

Rs. 10,72,610.85/- 
(Rupees ten lakhs 
seventy two 
thousand six 
hundred ten and 
paise eighty five) 
only 

Rs. 2,700/- 
(Rupees 
two 
thousand 
and seven 
hundred) 
only 

Rs. 21,500/- 
(Rupees 

twenty one 
thousand 
and five 

hundred) 
only 

90 (Ninety) 
Days 

Resourceful bonafide contractors 
having 40% credential in single work 
order within last five years of similar 
nature of work. 
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5. CONST OF DRINKING 
WATER 
CONSERVATION AND 
DISTRIBUTION 
SYSTEM AT OKAYTI 
TEA GARDEN UNDER 
MIRIK DEV BLOCK 

Rs. 9,01,574.75/- 
(Rupees nine 
lakhs one 
thousand five 
hundred seventy 
four and paise 
seventy five) only 

Rs. 2,300/- 
(Rupees 
two 
thousand 
and three 
hundred) 
only 

Rs.18,100/- 
(Rupees 
eighteen 
thousand 
and one 
hundred) 

only 

90 (Ninety) 
Days 

Resourceful bonafide contractors 
having 40% credential in single work 
order within last five years of similar 
nature of work. 

6. CONST OF DRINKING 
WATER 
CONSERVATION AND 
DISTRIBUTION 
SYSTEM AT  
SUKAYTAR BUSTY 
DUPTIN NO 10 UNDER 
MIRIK DEV BLOCK 

Rs. 8,62,674.18/- 
(Rupees eight 
lakhs sixty two 
thousand six 
hundred seventy 
four and paise 
eighteen) only 

Rs. 2,200/- 
(Rupees 
two 
thousand 
and two 
hundred) 
only 

Rs. 17,300/- 
(Rupees 

seventeen 
thousand 
and three 
hundred) 

only 

90 (Ninety) 
Days 

Resourceful bonafide contractors 
having 40% credential in single work 
order within last five years of similar 
nature of work. 

7. CONST OF DRINKING 
WATER SCHEME AT 
ZIMBA GAON MIRIK 
BUSTY FROM TING 
TINGEY JHORA 
UNDER MIRIK DEV 
BLOCK 

Rs. 4,31,687.52/ - 
(Rupees four 
lakhs thirty one 
thousand six 
hundred eighty 
seven and paise 
fifty two) only 

Rs. 1,100/- 
(Rupees 
one 
thousand 
and one 
hundred) 
only 

Rs.8,700/- 
(Rupees 

eight 
thousand 
and seven 
hundred) 

only 

60 (Sixty) 
Days 

Resourceful bonafide contractors 
having 40% credential in single work 
order within last five years of similar 
nature of work. 

8. CONST OF DRINKING 
WATER SCHEME 
TUBE WELL WITH 
SUBMERSIBE PUMP 
AT PANTHABARI 
UNDER MIRIK DEV 
BLOCK 

Rs. 9,87,534.71/- 
(Rupees nine 
lakhs eighty 
seven thousand 
five hundred 
thirty four and 
paise seventy 
one) only 

Rs. 2,500/- 
(Rupees 
two 
thousand 
and five 
hundred) 
only 

Rs.19,800/- 
(Rupees 
nineteen 
thousand 
and eight 
hundred) 

only 

90 (Ninety) 
Days 

Resourceful bonafide contractors 
having 40% credential in single work 
order within last five years of similar 
nature of work. 

9. PROCUREMENT OF 
SPORTS ARTICLES 
FOR BHARAT 
SCOUTS AND GUIDES 
AND PARADE 
MUSICAL BAND OF 
THURBO HIGHER 
SECONDARY 
SCHOOL 9TH MILE 
UNDER MIRIK DEV 
BLOCK 

Rs.8,25,893/- 
(Rupees eight 
lakhs twenty five 
thousand eight 
hundred and 
ninety three) only 

Rs.2,100/- 
(Rupees 
two 
thousand 
and one 
hundred) 
only 

Rs. 16,600/- 
(Rupees 
sixteen 

thousand 
and six 

hundred) 
only 

30 (Thirty) 
Days 

Resourceful bonafide agencies 
having 40% credential in single work 
order within last five years of similar 
nature of work. 

10. CONST OF AWCS AT 
CHUWANHURA AWCS 
NO 0616 UNDER 
MIRIK DEV BLOCK 

Rs.7,96,579.39/- 
(Rupees seven 
lakhs ninety six 
thousand five 
hundred seventy 
nine and paise 
thirty nine) only 

Rs. 2,000/- 
(Rupees 
two 
thousand 
)only 

Rs. 16,000/- 
(Rupees 
sixteen 

thousand) 
only 

90 (Ninety) 
Days 

Resourceful bonafide contractors 
having 40% credential in single work 
order within last five years of similar 
nature of work. 

11. CONST OF BT ROAD 
AT LOWER BISACRE 
OKAYTI TEA GARDEN 
UNDER MIRIK DEV 
BLOCK 

Rs. 8,32,286.43/- 
(Rupees eight 
lakhs thirty two 
thousand two 
hundred eighty 
six and paise 
forty three) only 

Rs.2,100/- 
(Rupees 
two 
thousand 
and one 
hundred) 
only 

Rs. 16,700/- 
(Rupees 
sixteen 

thousand 
and seven 
hundred) 

only 

90 (Ninety) 
Days 

Resourceful bonafide contractors 
having 40% credential in single work 
order within last five years of similar 
nature of work. 
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12. CONST OF NEW 
ALIGNMENT ROAD 
FROM SOURENI 
BUSTY ROAD TO 
SOYAKAY GAON 
KHAPTAWALI  WARD 
PHASE II UNDER 
MIRIK DEV BLOCK 

Rs. 8,69,246.41/- 
(Rupees eight 
lakhs sixty nine 
thousand two 
hundred forty six 
and paise forty 
one) only 

Rs. 2,200/- 
(Rupees 
two 
thousand 
and two 
hundred) 
only 

Rs.17,400/- 
(Rupees 

seventeen 
thousand 
and four 
hundred) 

only 

90 (Ninety) 
Days 

Resourceful bonafide contractors 
having 40% credential in single work 
order within last five years of similar 
nature of work. 

13. CONST OF BT ROAD 
AT PMGSY ROAD 
COMMUNITY HALL TO 
KUSHAL RAI  HOUSE 
PHASE II UNDER 
MIRIK DEV BLOCK 

Rs. 8,59,011.39/- 
(Rupees eight 
lakhs fifty nine 
thousand eleven 
and paise thirty 
nine) only 

Rs. 2,200/- 
(Rupees 
two 
thousand 
and two 
hundred) 
only 

Rs.17,200/- 
(Rupees 

seventeen 
thousand 
and two 

hundred) 
only 

90 (Ninety) 
Days 

Resourceful bonafide contractors 
having 40% credential in single work 
order within last five years of similar 
nature of work. 

14. CONST OF BT ROAD 
FROM CHOWTARA TO 
SHIVA  MANDIR AT 
BELGACHI UNDER 
CPGP UNDER MIRIK 
DEV BLOCK 

Rs. 12,99,683.28/- 
(Rupees twelve 
lakhs ninety nine 
thousand six 
hundred eighty 
three and paise 
twenty eight) only 

Rs. 3,300/- 
Rupees 
three 
thousand 
and three 
hundred) 
only 

Rs.26,000/- 
(Rupees 

twenty six 
thousand ) 

onl 

90 (Ninety) 
Days 

Resourceful bonafide contractors 
having 40% credential in single work 
order within last five years of similar 
nature of work. 

1. For e-tendering, intending tenderer may download the tender document from the said website directly with the 

help of Digital Signature Certificate. The process of deposit of Earnest Money through Offline instruments 

viz. Bankers Cheque, Pay Order Etc. has been stopped for E-Tender Procurement w.e.f. 01.10.2015. As per 
Order No. 3975-F (Y), Dt: 28.07.2016 of Finance Department Audit Branch, Govt. of West Bengal. 

Necessary Earnest Money will be deposited by the Bidder Electronically online through his net banking 

enabled bank A/C maintained at any bank or by generating NEFT/RTGS Challan from the e-tendering portal. 

Intending bidder will get the beneficiary details from e-tender portal with the help of digital signature 

certificate and may be transfer the EMD from their respective bank as per the beneficiary name, A/C No., 

amount, beneficiary bank name,  

2. TDS on GST , Income Tax and Cess shall be deducted as per relevant Govt. rules. 

3. The Earnest money deposit shall be received through online mode only through NEFT/RTGS through 

ICICI Payment Gateway till 06.00 P.M. of 17
th

 of February, 2020. No other mode of EMD viz Bankers 

Cheque/Demand Draft/NSC shall be accepted. 

 Cost of Tender Form which shall be non-refundable is to be deposited through NEFT/RTGS/Transfer 

or Deposit to the Bank Account as detailed below and NEFT/RTGS/Transfer/Deposit voucher/Challan 

for the same must be uploaded along with other documents. Incase no Challan/voucher for Tender 

Form is found with the documents the bid shall summarily be rejected.:- 

Name of Bank : State Bank of India, Mirik Branch. 

Account No. : 31796247102 BADP. 

IFSC Code : SBIN0007336 

Branch Code : 7336 

Type of Account: Savings. 

4. Properly Indexed & self-attested documents & duly digitally signed of both the Technical Bid and the 

Financial Bid should be concurrently submitted in the Website mentioned above as per time schedule given 

below. 

5. Eligibility criteria for participation in tender : 

i). The intending tenderers shall have to produce credentials of similar nature of work valuing minimum  

40%(Forty percent)  of the estimated amount put to tender, under the State Government or its undertaking or 

the Central Government or its undertaking or any Statutory Body during the last 5 (five) years from the date of 

issue of this Notice.  
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(ii)Technical Bid Documents should be accompanied with copies of tenderer’s Pan Card, trade license, GST 

Certificate, Professional Tax Registration & Receipt/Challan for the current year, Income Tax Returns for the 

latest 3 (Three) years. 

(iii)Registered Co-operative Societies of Unemployed Engineers and Diploma-holders in Engineering are 

required to furnish valid Bye-Law, Latest Audit Report, Valid Clearance Certificate from the Assistant 

Registrar of Co-operative Societies for the year 2018-19 along with other relevant supporting papers 

(iv) The partnership firm is required to furnish copy of Registered Partnership Deed. 

(v)A Company shall furnish the Registered Article of Association and Memorandum of Association.   

6. Payment of bill on its production will be made after successful execution of the work subject to availability of 

fund and no claim, whatsoever, will be entertained for any delay of payment. No escalation charge will be 

entertained against any N.I.T/ any accepted tender.  

Deduction of Income tax, GST and Construction Workers’ Welfare Cess, etc. will be made at Source in 

accordance with the existing rules/orders. 

7. Neither any Mobilization Advance nor any Secured Advance will be allowed. 

7.   The contractor shall have to arrange, nearest to the work site, required land for installation of plant & 

machineries (specified for each awarded work), storing of materials, provision of labour shed & laboratory 

etc. at his own cost an/d responsibility. 

8.  Bids shall remain valid for a period of 120 days (one hundred twenty) from the date of opening of Financial 

Bid. If the bidders withdraw the bid during the period of bid validity the earnest money as deposited will be 

forfeited forthwith assigning any reason thereof. No interest on the deposited Earnest Money shall be allowed 

if the said bid is cancelled. 

9.    Date & time Schedule: 

 
 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

  

 

10.   Financial bids of those tenderers who qualify in technical bid will only be opened. Dates, if changed, due to 

un-avoidable circumstances, will be published in the said websites and the office notice board only without 

any individual intimation. 

11.  A tenderer may visit the site of works and its surroundings on his own cost in order to prepare bid for its 

submission. 

12 No cost of Bidding shall be reimbursable by the Office of the Block Development Officer, Mirik. Authority 

may accept or reject any tender without assigning any reason, whatsoever, and is not liable for any cost that 

might that have been incurred by a Bidder. 

13  Refund of EMD: The Earnest Money of all unsuccessful Tenderers will be refunded through online mode as 

per Memo No. 3975-F(Y) Dated, 28th July, 2016 of the Secretary to the Govt. of West 
Bengal, Finance Department, Audit Branch, Kolkata. 

14. The Earnest Money deposited by a successful Tenderer will be converted into Security deposit and the 

balance amount for security deposit @ 8%  of the bill value will be deducted from the bill at the time of 

Sl.No Particulars Date & Time 
1 Date of uploading of NIT documents(on line) 

(Publishing date) 
28.01.2020 

2 Start date of downloading of documents (online) 28.01.2020 from 05.00 pm 
3 Last date of downloading of documents (online) 17.02.2020 upto 06.00 pm. 
4 Start date of submission of bid(online) 28.01.2020 from 05.00 pm 
5 Last date of submission of bid (online) 17.02.2020 upto 06.00 pm. 
6 Last date of submission of  

EMD online 
17.02.2020  up to 06.00 pm. 

7 Opening date of Technical Bid  20.02.2020 at 10.00 am. 
8. Date of Scrutiny of Technical Bid( Off line) 

 
25.02.2020 (From 12.00 noon ) 

at the chamber of Block 

Development Officer, Mirik. 
9. Opening date of Financial Bid(Online) 27.02.2020 (from 10.00 am.) 

10. Date of Scrutiny of Financial Bid( Off line) 
 

28.02.2020 (from 12.00 Noon)   

at the chamber of Block 

Development Officer, Mirik. 
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payment to retain 10% of bill value of the total work done (final bill value) to form Security Money for 

performance of work. No interest on Security Deposit will be paid by the tender accepting authority. 

15. Liquidated damage: The individual/agency who has been given/issued Work Order for a particular 

work/scheme must complete the work with the stipulated last date as mentioned in the NIeT, Work Order and 

Conditions of Contract. A damage @ Rs. 100/- (Rupees one hundred) only per day shall be recovered as 

damage/penal charges for everyday of delay after the lapse of last date on which the work/contract is 
scheduled to be completed. Penalty shall be recovered by way of deduction from the bill value. The Tender 

Inviting Authority also reserves the right to cancel the contract where it is found that the individual/agency is 

unable to complete the work/project within the stipulated period of time without any reasonable ground. 

Incase of cancellation of contract due to agency’s/individual’s inability to complete the work/scheme within 

the contracted date/tenure it shall be deemed that the agency/individual has failed to complete the contract.  

16.      Defect Liability Period:- The agency/individual will be liable to maintain the work at the service level to entire 

satisfaction of the Tender Inviting Authority for a period of 1(One) year from the date of successful 

completion of work. During defect liability period if any defect in the work is detected/discovered the agency 

shall be liable to make good such defect at his own cost. Inability to do so would be treated as sufficient 

ground for the forfeiture of the Security Deposit and taking such further civil action as may be found lawfully 

suitable.  

17.   Under circumstances such that the successful bidder withdraws from the work, the EMD submitted along 

with the bid shall be forfeited. 

18.  No interest will be paid on the EMD and Security Deposit. 

 

19. The willing tenderers may remain present at the time of opening of Tender. 

20. The Block Development Officer, Mirik reserves the right to cancel the N.I.T due to unavoidable 
circumstances and no claim in this respect will be entertained. 

21. A tenderer’s bid will be out rightly rejected with a forfeiture of his earnest money if it comes to the notice of 

the tender inviting authority during scrutiny that the credential or any other papers of a tenderer are 

manufactured/fabricated, etc. 

22. The Tender Inviting Authority may verify the original credential & other original documents of the lowest 

tender, if found necessary, before issuance of the work order and the work order will not be issued in favor of 

the tenderer if it is found on verification that such document submitted by him is either manufactured or 

fabricated etc,. 

23.   A clause stated in the later notification will supersede the corresponding one mentioned in former 

notification in following sequence:- 

  a) Tender Form as prescribed.   

  b) NIT. 

  c) Special terms & Conditions. 

  d) Technical bid. 

  e) Financial bid. 

24  If the rate quoted/offered by the successful bidder qualifying the technical bid seems to be non-feasible to 

the O/O the undersigned a cost analysis of individual item of the BOQ (Bill of Quantities) along with a 

justification for the same within 7 (Seven) days of opening of the financial bid shall be requisition/wanted 

by the O/O the undersigned. If the said rate is found to be unreasonable as compared to rates prevailing in 

the market the undersigned reserves the right to reject the bid even if such bidder is found to be L1. 

25.     The Technical details of the work may be altered if so found necessary by the Engineer-in-Charge within 

the Financial limit of the amount put to tender. 

26 Any request for withdrawal of bid after opening of Financial Bid shall not be entertained. 

 

INSTRUCTION TO BIDDERS 
 

1.  General Guidance for e- Tendering: Instructions/ Guidelines for electronic submission of the tenders have 

been annexed for guidance/assistance of the tenderers to participate in e- Tendering. 
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2.   Registration of Tenderer: Any Tenderer willing to participate  in  e- Tendering will have to get himself 

enrolled & registered with the government e-procurement system by logging on to http://etender.wb.nic.in  

The tenderer  is to click on the link for e-Tendering site as given on the web portal. 

3.   Digital Signature Certificate (DSC): For submission of tenders, each tenderer is required to obtain a Digital 

Signature certificates (DSC) from the approved service provider of the National Informatics Centre (NIC) on 

payment of requisite amount, the details of which are available at the web site. 
4.  A tenderer can search & download NIT & tender documents electronically, the only mode of collection of 

tender documents, from computers once he logs on to the website using his Digital Signature Certificate.  

 

8. Submission of tenders: General process of submission:- 

Both the Technical bid and the Financial bid in separate folders will have to be submitted online in the website 

at a time for each work before the notified date & time using the Digital Signature Certificate (DSC) and virus 

scanned and duly digitally signed copies of documents should also be uploaded in the website. (These 

documents will get encrypted i.e. transformed into non- readable formats) 

  

Cover “A”. 

(Technical Bid should contain scanned copies of the followings in one cover) 
 

I. Scanned copy of Trade License. 

 

II. Scanned Copy of Proper Credential Certificate in form of Completion Certificate and Payment Certificate of 

at least one work of similar nature having a magnitude of 40 (Forty) percent of the amount put to tender under 

the State Government or its undertaking or the Central Government or its undertaking or any Statutory Body 

during the last 5 (five) years from the date of issue of this Notice. 

 

III. Scanned Copies of the Professional Tax (PT) Registration and  Deposit Receipt/Challan for the current/latest 

year, the Income Tax Returns for current/latest 3 (Three) years, PAN Card, , GST Registration/Enrollment 

Certificate. 

 

IV. Scanned Copy of registered Articles of Association & Memorandum of Association under the Companies Act. 

(if any) 

 
V. Scanned Copy of Registered Deed of Partnership Firm/Article of Association & Memorandum. 

 

VI.  Scanned Copy of Power of Attorney (For Partnership Firm/Private Limited Company, if any) 

 

VII. Scanned Copy of up to date “No Objection Certificate” issued by the Assistant Registrar of Co-operative 

Societies (ARCS). 

 

VIII. An Engg.co-operative society, if categorically mentioned in NIT, will have to submit credential as mentioned 
in II above and is exempt from deposit of Earnest Money only.  

 

 

N.B:  Original copies of all documents have to be produced on demand for checking otherwise tender will 

summarily be rejected. 

 

Cover “B”. 

Financial Bid 
 

The financial proposal should contain the following documents in one cover (folder) i.e.  The contractor is to quote the 

rate (percentage Above/Below/At par) online through computer in the space marked for quoting rate in Bill of 

quantities (BOQ).Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally 

Signed by the contractor. 

8.  Rejection of BID.   

 

 The Employer (Tender Accepting Authority) reserves the right to accept or reject any Bid and to cancel the 

Bidding processes and reject all Bids at any time prior to the award of contract without thereby incurring any 
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liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 

ground for Employer’s (Tender Accepting Authority) action. 

 

10. Tender Selection Committee. 

i)  The Committee will act for recommendation of technically and subsequently financially qualified bidders. 

        ii) Intending Tenderers may remain present during evaluation of Technical & Financial Bids. Technical Bids will 

be opened first and the defective tender will summarily be rejected. 

       iii) iii) The decision of the Tender Monitoring Committee after due approval by the Chairman of Tender 

Monitoring Committee, Block Dev. Office, Mirik, shall be final and binding in all respects. 

                                                                                                                                                                                                                                                              
                                                                                                                           Block Development Officer 
                                                                                                                                           Mirik 

Memo. No. 129(17)/BDO(MRK)/BADP/2020’.                                     Dt:   28.01.2020. 
Copy forwarded for information and for taking necessary action to :- 

 
1. The District Magistrate, Darjeeling. 

2. The D.I.O ( N.I.C) Darjeeling, with a kind request to publish the same in the district website. 

3. The D.P.L.O, Darjeeling. 

4. The Sub-Divisional Officer, Mirik. 

        5. The Officer-in-Charge, Mirik Police Station. 

        6. The Chairperson, Mirik Municipality. 

        7. The Postmaster, Mirik Post Office. 

        8. The B.L.L.R.O. Mirik. 

        9. The C.D.P.O.  Mirik. 

       10. The Office Notice Board. 

      11.The Case File.                                      

   12(6). The Executive Assistant/Secretary :- 

1. P.G.S.D. – I. G.P. 

2. P.G.S.D. – II. G.P. 

3. Duptin G.P. 

4. Soureni – I G.P. 

5. Soureni – II G.P. 

6. Chenga Panighatta G.P. 

Block Development Officer, 

                     Mirik 

 

 

 

Special terms and conditions 
 

 
C.1 General: 
 Unless otherwise stipulated, all the works are to be done as per general conditions and general specifications as 

mentioned in the SOR specification of the relevant State Government Department. Discrepancy, if any, found in the 

arithmetical calculation in B.O.Q. should be brought to the notice of the Engineer-In-Charge before execution of 

work. 

C.2 Definition of BDO and Department: 
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The word “BDO” means the Block Development Officer. The word “Department” appearing anywhere in the tender 

documents means Office of the Block Development Officer, Mirik. 

 

 

C.3 Terms & Conditions in extended period: 
The extended time for completion of work allowed by the BDO for cogent reasons will automatically revalidate the 

tender to the extended period with all the same terms and conditions. 

 

C.4 Co-operation with other agencies and damages and safety of road users: 
 

      All works are to be carried out in close co-operation with the Department, any other contractor or contractors 

working in the area of work. The work should also be carried out with due regard to the convenience of the road users 
and occupants of the adjacent locality and precautions must be taken to guard against any chances of injury or 

accidents to workers, road users, occupants of the adjacent locality etc. Any damage to any property due to the 

negligence of the contractor ,in the opinion of the BDO/Engineer-in-Charge, will have to be repaired promptly by the 

contractor at his own cost and expenses subject to the direction and satisfaction of the BDO/Engineer-in-Charge. 

 C.5 Transportation arrangement: 
The contractor shall arrange for all means of transport including railway wagons required for carriage and supply of 

materials and also the materials required for the construction work. The Department may grant necessary certificates, 

if required, for booking of railway wagons etc.  so as to avoid the hamper of work and no claim whatever on this 

ground will be entertained under any circumstances. Alternatively, the contractor will have to depend on transport of 

materials by road as necessary to complete the work without claiming any extra payment from department in this 

regard. The contractor must consider this aspect while quoting rate. 

C.6 Contractor’s Site Office: 
The contractor shall have an office adjacent to the worksite as may be approved by the Engineer-in-Charge where all 

directions and notice of any kind whatsoever, which the Engineer-in-Charge or his representative may desire to give to 

the contractor in connection with the contract, may be left or sent by post to such office or delivered to the contractor’s 

authorized agent or representative and such intimation to a contractor at the site office shall be deemed  to have been 

duly served upon the contractor. 

C.7 Incidental and other charges: 
The cost of all materials, hire charges of tools and plants, labor, royalty on minor minerals/ road materials (if any), 

electricity and other charges of  statutory local bodies, ferry charges, toll charges, loading and unloading charges, 

handling charges, overhead charges etc. inclusive of Sales Tax (Central and/or State), Income Tax, Octroi 

Duty/Terminal Tax, Turnover Tax, VAT etc. shall be deemed to have been covered by the rates quoted by a contractor 

All other charges for the execution of the specified work, including supply of materials and related carriage, complete 

or finished in all respect  should be to the entire satisfaction of the Engineer-in-charge of the work. No claim extra 

claim in this regard beyond the specified rate as per work schedule ,whatsoever, in this respect will be entertained. 

    

      

 
C.8 Authorized Representative of Contractor: 
The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may however, appoint 

an authorized representative in respect of one or more of the following purposes only. 

a) General day to day management of work. 
b) To give requisition for Departmental materials, Tools & Plants etc. to receive the same and sign hand receipts 

thereof. 

c) To attend measurements when taken by the Departmental Officers and sign the records of such measurements 

which will be taken as token of acceptance by the contractor. The selection of the authorized representative shall be 

subject to the prior approval of the BDO concerned and the contractor shall in writing seek such approval of the BDO 

giving therein the name of work, Tender No., the Name, Address and the specimen signature of the representative he 

wants to appoint and the specific purposes as specified here-in-above, which the representative will be authorized for. 

Even after first approval, the BDO may issue at any subsequent date, revise directions about such authorized 

representative and the contractor shall be bound to abide by such directions. The BDO shall not be bound to assign 

any reason for his revised directions. Any notice,correspondence etc. issued to the authorized representative or left at 

his address, will be deemed to have been issued to the contractor. 
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C.9 Contractor’s Godown  
 

The contractor must provide suitable godowns with sufficient capacity for cement and other materials at the site of 

work. No separate payment will be made for these godowns or for the store yard. Cement and other materials found to 
have been damaged shall be rejected with a direction to remove these from the site by the contractor on his own cost  

as per direction of the Engineer-in-Charge. 

 

C.10 Arrangement of Land: 
The contractor will arrange land for installation of his Plants and Machineries, his godown, store yard, labour camp 

etc. at his own cost for execution of the work. Departmental land, if available , may be spared for the purpose on usual 

charges as fixed by the Competent Authority.  

  The contractor shall clear and remove on completion of work and shed, huts etc. which he might have erected in 
land. If after such use, the contractor fails to clear the land, the Engineer-in-Charge will arrange to remove those 

installation and adequate recovery will be made from the dues of the contractor. 

C.11 Sundry Materials: 
 

  The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places as directed by 

the Engineer-In-Charge at his own cost before starting and during the work by which the departmental staff will check 
levels layout of different works and fix up alignment and the contractor shall have to maintain and protect the same till 

completion of the work. All machineries and equipments like Level Machine, Staff, Theodalite etc. and other sundry 

material like pegs, strings, nail flakes instruments etc. and also skilled labour required for setting out the levels for 

laying out difference structures and alignment shall also be supplied by the contractor as per direction of Engineer-in-

Charge at his own cost without any extra claim towards the department. 
 

C.12 Supplementary / Additional items of Works: 
 

Notwithstanding the provisions made in the related printed tender form any item of the work which can be 

legitimately be considered as not stipulated in the specific price schedule of probable items of work but has become 

necessary as a reasonable contingent item during actual execution of work will have to be done by the 

Contractor, if so directed by the BDO/Engineer-in-Charge and the rates will be fixed in the manner as stated below: - 

(a) Rate of Supplementary items shall be analyzed in the 1st instant extended possible from the rates of the allied 

items of work appearing in the tender schedule.  

(b) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the allied items of 

work appearing in the Department schedule of rates of  probable items of work forming part of tender document Rates 

for the working area enforce at the time of N.I.T. 
(c) In Case, addition items do not appear in the above Department Schedule of Rates, such items for the works shall be paid 

at the rates  entered in the Department Schedule of Rates for the working area enforce at the time of N.I.T. 

(d) If the rates of the supplementary items cannot be computed even after applications of clauses stated above, the same 

shall be determined by analyses from market rates of material, labour and carriage cost prevailing at the time of execution of 

such items work. Profit and overhead charges (both together) at 10% (Ten percent) will be allowed only; the contractual 

percentage will not be applicable. Unbalanced market rates shall never be allowed     Contractual percentage shall only be 

applicable with regard to the portions of the analysis based on clauses (a), (b), (c) & (d) stated above only. It may be noted 

that the cases of supplementary items of claim shall not be entertained unless supported by entries in the Work Order Book 

or any written order from the tender accepting authority. 

C.13 Covered up works: 
 When one item of work is to be covered up by another item of work the latter item shall not be done before the formal 

Item has been measure up and has been inspected by the BDO/Engineer-in-Charge or the Sub-Divisional 

Officer/Assistant Engineer, as the authorized representatives of the BDO and order given by him for proceeding with 

the latter item of work.  

 
C.14 Approval of Sample: 
Samples of all materials to be supplied by the contractor and to be used in the work shall have to be approved by the 

Engineer-in-Charge and checking the quality of such materials shall have to be done by the concerned Department or 

as directed by Engineer-in-Charge prior to utilization in the work 
. 

C.15 Water and energy: 
The contractor shall have to arrange on his own cost, required energy for operation of equipments and machineries, for 

operating of pumping set, illuminating work site, office etc. that may be necessary in difference stages of execution of 
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work. No facility of any sort will be provided for utilization of the departmental sources of energy existing at site of 

work. Arrangement for obtaining water for the work should also be made by the contractor at his own cost. All cost 

for getting energy and / or for any purpose whatsoever will have to be borne by the contractor for which no claim will 

be entertained. All materials, tools and plants and all labour (skilled and unskilled)   including their housing, water 

supply, sanitation, light, procurement of food for contractors staff & crews, medical aids etc. are to be arranged for by 

the contractor at his own cost. The cost for transportation of labour, materials and all other incidental items as required 
for work shall also have to be borne by the Contractor without any extra claim from department. 

 

C.16 Road opened to traffic: 
It should be clearly understood that the contractor will be responsible to keep the road open to all kinds of traffic during 

execution of the work. The work should be so arranged and the programme of work must be so adjusted as not disturb the 

smooth flow of road traffic in any way. If necessary diversion road should be provided and maintained by the contractor at 

his own cost for the entire period of work, if not separately provided in the tender. The Contractor should take all necessary 

precautions including guarding, lighting and barricading as necessary, to guard against the chances of injury or accident to 

the road user and traffic and ferry users during execution of the work for which nothing extra will be paid except otherwise 

mentioned in specific price schedule. The contractor will also indemnify the Department against consequences of any such 

injury or accident, if so happens, as per opinion of the BDO/Engineer-in-Charge, due to contractor’s fault in compliance 

with any of such obligations. Suitable road sign as and where necessary should be provided by the contractor at his own cost 

as per direction of the BDO/Engineer-in-charge and shall also be maintained till the completion of the work. Road barriers 

with red light at night are to be placed where the existing surface is disturbed with proper road signs. All these shall be done 

at the cost of the contractor without any extra claim towards department. 
                                          

C.17 Drawings: 
All works shall be carried out in conformity with the drawings supplied by this Department. The Contractor shall have to 

carry out all the works according to the departmental General Arrangement Drawing and Detail Working Drawings to be 

supplied by the Department from time to time. 

 

C.18 Serviceable Materials: 
The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-Charge) obtained during 

dismantling of existing structures/roads and handing over the same to the Engineer-in- charge of work of this Department 

lies with the contractor and nothing will be paid on this account. In case of any loss or damage of serviceable materials prior 

to handing over the same to this Department, full value will be recover from the Contractor’s bill at rates as will be assessed 

by the BDO/Engineer in-charge. 

 

C.19 Unserviceable Materials: 
The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. The contractor shall 

dressed up and clear the work site after completion of work as per direction of the BDO/Engineer-in-Charge. No extra 

payment will be made on this account. 

 

C.20 Contractor’s risk for loss or damage: 
All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles, boats, barges, 

materials or labour, if any, will have to be borne by the contractor without any extra claim towards department. 

 

 
C.21 Idle labour & additional cost: 
Whatever may be the reason no claim on idle labour, enhancement of labour rate additional establishment cost, cost of 

Toll and hire and labour charges of tools and plants, railway freight etc. would be entertained under any circumstances 

 
C.22 Charges and fees payable by contractor: 
a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or by-law of any local 

or other statutory authority which may be applicable to the works and shall keep the department against all penalties 

and liabilities of every kinds for breach of such statute regulation or law.  

b) The Contractor shall save, harmless and indemnify the department from and against all claims, demands, suit and 

proceedings for or an account of infringement of any patent rights, design, trade mark of name of other protected write 

in respect of any constructional plant, machine, work, materials thing or process used for or in connection with works 

or temporary works or any of them. 
 

C.23 Issue of Departmental Tools and Plants: 
All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost; all cost of fuel 

and stores for proper running of the Tools and Plants must be borne by the Contractor 
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C.24 Realization of Departmental claims: 
Any some of money due and payable to the contractor (including security deposit returnable to him) under this 

contract may be appropriated by the Government and set off against any claim of Government for the payment of sum 

of money arising out of this contract or under any other contract made by the contractor with the Government. 

C.25 Compliance of different Acts: 
The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 1848. Contact 

Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder from time to time. If he fails to 

do so, Engineer-in-Charge or of the concerned division may at his discretions, take necessary measure over the 

contract. The Contractor shall also make himself for any pecuniary liabilities arising out on account of any violation of 
the provision of the said Act(s). The Contractor must obtain necessary certificate and license from the concerned 

Registering Office under the Contract Labour (Regulation & Abolition) Act, 1970. The contractor shall be bound to 

furnish the Engineer-In-Charge all the returns, particulars or date as are called for from time to time in connection 

with implementation of the provisions of the above Acts and Rules and timely submission of the same, failing which 

the Contractor will be liable for breach of contract and the Engineer-in-Charge may at his discretion take necessary 

measures over the contract. 

 

C.26 Safety, Security and Protection of the Environment: 
The Contractor shall, throughout the execution and completion of the Works and the remedying of any defects therein:  

(a) have full regard for the safety of all persons and the Works (so far as the same are not completed or occupied by 

the department), 

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when and where 

necessary or required by the Engineer-in-Charge for the protection of the Works or for the safety and convenience of 

the public or others, 

(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to persons 

or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his 

methods of operation, 

(d) ensure that all lights provided by the Contractor shall be screened so as not to interfere with any signal light of the 
railways or with any traffic or signal lights of any local or other authority. 

 

C.27 Commencement of work: 
The work must be taken up within the date as stipulated in the work order and completed in all     respects within the 

period specified in Notice Inviting Tender. 
 

C.28Programme of work: 
Before actual commencement of work the contractor shall submit a programme of construction of work with 

methodology clearly showing the required materials, men and equipment. The contractor will submit a programme of 

construction in the pattern of Bar Chart or Critical Path Method and a time table divided into four equal periods of 

progress of work to complete the work within the specific period for approval of the Engineer-In-Charge who reserves 

the right to make addition, alterations and substitutions to such programme in consultation with the contractor and 

such approved programme shall be adhered to by the contractor unless the same is subsequently found impracticable 

in part or full in the opinion of the Engineer-In- Charge and is modified by him. The contractor must pray in writing, 

showing sufficient reasons therein for modification of programme. The conditions laid down in clause 2 of the printed 

tender form regarding the division of total period and progress to work and the time table there for as provided in the 

said clause shall be deemed to have been sufficiently complied with the actual progress of work and does not fall short 

of the progress laid down in the approved time table for one fourth, half and three fourth of time allowed for the work. 

 

C.29 Setting out of the work: 
The contractor shall be responsible for the true and perfect setting out of the work and for the correctness of the 
position, levels, dimensions and alignments of all parts of work, if any rectification or adjustment becomes necessary 

the contractor shall have to do the same at his own cost according to the direction of the Engineer-in- Charge. During 

progress of works, if any, error appears or arises in respect of position, level, dimensions or alignment of any part of 

the work contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any setting 

out that may be done or checked by either of them shall not in any way relieve the contractor from their responsibility 

for correctness and rectification thereof. 

C.30 Precautions during works: 
The contractor shall carefully execute the work without disturbing or damaging underground or overhead service 

utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of service utilities is found 

unavoidable the matter should immediately be brought to the notice of the Engineer-in-Charge and necessary 

precautionary measures as would be directed by the Engineer-in-Charge shall be carried out at the cost and expenses 
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of the contractor. If the service utilities are damaged or disturbed in any way by the contractor during execution of the 

work, the cost of rectification or restoration of damages as would be fixed by the Engineer-In-Charge concerned will 

be recovered from the contractor. 

 

C.31 Testing of qualities of materials & workmanship: 
All materials and workmanship shall be in accordance with the specifications laid down in the contract and also as per 

M.O.R.T. & H’s specification for Road and Bridge Works (Latest Revision) and relevant IS codes and the Engineer-

In-Charge reserves the right to test, examine and measure the materials/workmanship direct at the place of 

manufacture, fabrication or at the site of works or any suitable place. The contractor shall provide such assistance, 

instrument, machine, labour and materials as the Engineer-in-Charge may require for examining, measuring and 

testing the works and quality, weight or quantity of materials used and shall supply samples for testing as may be 

selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from 

outside Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests shall be borne by the agency 

and that must be considered during quoting rate. 

 

C.32 Timely completion of work: 
All the supply and the work must have to be completed in all respects within the time specified in Notice Inviting 

Tender from the date of commencement as mentioned in work order. Time for completion as specified in the tender 

shall be deemed to be the essence of the contract. 

 

C.33 Procurement of materials: 
All materials required to complete execution of the work shall be supplied by the contractor after procurement from 

authorized and approved source. 

 

C.34 Rejection of materials: 
All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials must be removed by 

the Contractor from the site within 24 hours of the issue of order to that effect. In case of non-compliance of such 

order, the Engineer-In-Charge shall have the authority to cause such removal at the cost and Expense of the contractor 

and the contractor shall not be entitled to claim for any loss or damage of that account. 

 

C.35 Implied elements of work in items: 
Except of such items as are included in the Specific Priced Schedule of probable items and proximate quantities no 

separate charges shall be paid for traffic control Measures, shoring, shuttering, watering, curing etc. and the rates of 

respective Items or works are to be deemed as inclusive of the same. 

 

 
C.35 Damaged cement: 
Any cement lying at contractor’s custody which is found at the time of use to have been damaged shall be rejected and 

must immediately be removed from the site by the contractor or disposed of as directed by Engineer-in-Charge at the 

costs and expenses of the contractor. 

 

C.36 Issue of Departmental Materials: 
Departmental materials will not be issued under any circumstances.  

 

C.37 Force Closure: 
In case of force closure or abandonment of the works by the Department the contractor will be eligible to be paid for 

the finished work and reimbursement of expenses actually incurred but not for any losses. 

 

C.38 Tender Rate: 
The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the priced schedule 

of probable item of work. The quantities for various other items of works as shown in the priced schedule of probable 

items of works are based on the drawing and design prepared by the Department. If variations become necessary due 

to design consideration and as per actual site conditions, those have to be done by the contractor at the time of 

execution at the rate prescribed in the tender condition. No conditional rate will be allowed in any case. 

 

C.39 Delay due to modification of drawing and design: 
The contractor shall not be entitled for any compensation for any loss due to delays arising out of modification of the 

drawing, addition & alterations of specifications. 
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C.40 Additional Conditions: 
A few additional conditions under special terms and conditions:  

C.40.1. Rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable & unserviceable) 

earth, rubbish, materials etc. as per direction of the Engineer-in-Charge.  
C.40.2. Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroi and all other duties, if any.  

C.40.3.The Contractor is to display caution board maintaining I.R.C. norms at his own cost as per direction of 

Engineer-in-Charge.  

C.40.4. Deep excavation of trenches and left out for days shall be avoided.  

C.40.5. Labour welfare Cess will be deducted @ 1(one) % of gross bill value as per rule.  

C.40.6. The whole work will have to be executed as per Departmental drawings ` available in this connection at the 

tender rate.  

C.40.7. Income Tax Will be deducted from each bill of the contractor as per applicable rate and rules in force. 

C.40.8. In accordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993 amending the West Bengal 

Finance (Sales Tax) Act, 1994 necessary S.T / VAT will be deducted as per rate in force from the bill in addition to 

other deduction as per extent rules. 

 

C.41. Refund of Security Deposit: 
 In respect of successful tenderers, the earnest money on acceptance of the tenders shall be converted as a part of 

security deposit (Total Security Deposit-10%). Balance part of security Deposit will be  deducted  from each bill   so 

as to  make the total amount of security equivalent to 10( ten)% of the  total value of work so  executed  and the same 

will be released after one year from the date of  completion of the work on due  satisfaction of the E.I.C. Earnest 

money deposited by an unsuccessful  tenderers will be refunded  on  application to the BDO. 

 
C.42. Defect Liability Period: 
Defect Liability Period for all the work is one year and will be calculated from the date of completion of the whole 

work.  

 
C.43 Specification of work, Methodology: 
Specification and methodology of works shall be as given in the Specification of Rural Roads of MORD and other 

relevant IRC & IS codes. 
              

 

 

                                                                                                        
                                                                                                                           Block Development Officer 
                                                                                                                                                           Mirik 
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